सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA67057223127470V
Certificate Issued Date	:	31-Jan-2023 01:31 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ YELAHANKA5/ KA-GN
Unique Doc. Reference	:	SUBIN-KAKACRSFL08266681271815 20V
Purchased by	:	VENKATEGOWDA G
Description of Document	:	Article 12 Bond
Description	:	CONTRACT AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER PROJECT YELAHANKA DIVISION BBMP
Second Party	:	VENKATEGOWDA G
Stamp Duty Paid By	:	VENKATEGOWDA G
Stamp Duty Amount(Rs.)	:	3,000 (Three Thousand only)

AMJURUDDI CREDIT CO-OPERATIVE SOCIETY LTD. Reg.No. 48-44-RGN169 45230/15-16 Yelahanka Bangalore - 64 Sign:

No. EE/Project/AG No: 61 /2022-23

DATED: 02/02/2023

Please write or type below this line

Agreement

This agreement, made on the day of 02th **February 2023**, between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part **Sri. G Venkate Gowda,** B3-11, 2nd Floor, S F S 12th B Main Road, Omegha Hospital, Yelahanka New Town, Bangalore – 64 (hereinafter called "the Contractor") of the other part.

Statutory Alert
1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by TapScanner

Whereas the BBMP is desirous that the Contractor execute the work of "**Development of parks at Sandeep Unnikrishnan road from purvankara Apartment to GKVK road in Attur Ward No.04**" Tender Notification No: **BBMP/YNK/EE (Project)/TEND/16/2022-23, Dated: 31/10/2022 and BBMP/2022-23/OW/WORK_INDENT54124** (hereinafter called "the Works") and the BBMP has accepted the Tender by the Contractor as per **Ward Works Committee Vide Subject No: 373/2022-23 Dt; 09-01-2023** has accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs. 2,61,43,836.00 (Rupees Two Crores Sixty One Lakhs Forty Three Thousand Eight Hundred and Thirty Six Only) which works out to be (+) 4.90% above on CSR** Plus Applicable GST Charges. The contractor has submitted the Security Deposit of FSD 3% **Rs. 7,85,000/-** paid through FDR vide No. 175859 Dt: 31-01-2023 Union Bank of India, Yelahanka Branch, Bangalore. The Completion of the said project is 09 months including monsoon. The defect liability period for the above work is 12 months from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1.In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3.The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

1. Letter of Acceptance;
2. Notice to proceed with the works;
3. Contractor's Tender;
4. Contract Data;
5. Conditions of contract (including Special Conditions of Contract);
6. Specifications;
7. Drawings;
8. Bill of Quantities; and
9. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

Binding Signature of Contractor

Binding Signature of Employer

Scanned by TapScanner